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allow, the Contractor shall submit a scope of 
work, plans and sketches for the proposed 
change, and his estimate of: (i) the cost, (ii) 
the effect on the delivery date of the vessel, 
and (iii) the status of work on the ship af-
fected by the proposed change. The proposed 
scope of work and estimate of the cost shall 
be in such form and supported by such rea-
sonably detailed information as the Con-
tracting Officer may require. 

(2) The Contractor’s estimate shall be a 
firm offer for 30 days from receipt thereof by 
the cognizant Contracting Officer, unless ex-
tended by mutual consent. Within the time 
limit, the Contractor agrees to either (i) 
enter into a supplemental agreement cov-
ering the estimate as submitted or (ii) begin 
good faith negotiations at the request of the 
Contracting Officer, leading to the execution 
of a bilateral supplemental agreement, if the 
estimate as submitted is not satisfactory to 
the Contracting Officer. In either case, the 
supplemental agreement shall include an eq-
uitable adjustment for the preparatory work 
set forth above. 

(b) Pending execution of a bilateral agree-
ment or the direction of the Contracting Of-
ficer pursuant to the Changes clause, the 
Contractor shall proceed diligently with con-
tract performance without regard to the ef-
fect of any such proposed change. 

(c) Concurrently with the submission of 
any Change Proposal under this contract in 
which the proposed aggregate cost is $100,000 
or greater, the Contractor shall submit to 
the Contracting Officer a completed Stand-
ard Form 1411. At the time of agreement 
upon the price of the Change Proposal, the 
Contractor shall submit a signed Certificate 
of Current Cost or Pricing Data. 

(End of clause) 

1352.217–106 Lay days. 
As prescribed in 1317.7001(a), insert 

the following clause: 

LAY DAYS (CAR 1352.217–106) (JAN 1987) 

(a) Lay day time will be paid for by the 
Government at the Contractor’s stipulated 
bid price for this item of the contract when 
the vessel remains on the dry dock or marine 
railways as a result of any Government 
change that involves work in addition to 
that required under the basic contract. 

(b) No amount for lay day time shall be 
paid until all accepted items of the basic 
contract for which a price was established by 
the Contractor and for which docking of the 
vessel was required have been satisfactorily 
completed. 

(c) Days of hauling out and floating, what-
ever the hour, shall not be paid as lay day 
time, and days when no work is performed by 
the Contractor shall not be paid as lay day 
time. 

(d) Payment of lay day time shall con-
stitute complete compensation for all costs 
except for the direct cost of performing the 
changed work. 

(End of clause) 

1352.217–107 Changes—ship repair. 

As prescribed in 1317.7001(a), insert 
the following clause: 

CHANGES—SHIP REPAIR (CAR 1352.217–107) 
(JAN 1987) 

(a) The Contracting Officer may at any 
time, by written order, and without notice to 
the sureties, if any, make changes within the 
general scope of this contract, in any one or 
more of the following: 

(1) Drawings, designs, or specifications, 
when the supplies to be furnished are to be 
specially manufactured for the Government 
in accordance with the drawings, designs, or 
specifications; 

(2) Method of shipment or packing; 
(3) Place of performance of the work; 
(4) Time of commencement or completion 

of the work; and 
(5) Other requirements within the general 

scope of the contract. 
(b) If any such change causes an increase 

or decrease in the cost of, or the time 
requried for, performance of any part of the 
work under this contract, whether changed 
or not changed by the order, the Contracting 
Officer shall make an equitable adjustment 
in the contract price, the delivery schedule, 
or both, and shall modify the contract. 

(c) The Contractor must submit any pro-
posal for adjustment (hereafter referred to as 
proposal) under this clause within 10 days 
from the date of receipt of the written order. 
However, if the Contracting Officer decides 
that the facts justify it, the Contracting Of-
ficer may receive and act upon a proposal 
submitted before final payment of the con-
tract. 

(d) If the Contractor’s proposal includes 
the cost of property made obsolete or excess 
by the change, the Contracting Officer shall 
have the right to prescribe the manner of the 
disposition of the property. 

(e) Failure to agree to any adjustment 
shall be a dispute under the Disputes clause. 
However, nothing in this clause shall excuse 
the Contractor from proceeding with the 
contract as changed. 

(End of clause) 

1352.217–108 Default—ship repair. 

As prescribed in 1317.7001(a), insert 
the following clause: 
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